Government of Khyber Pakhtunkhwa

e-Auction System

Comparative Bidding Report (Post-Auction)

Auction	**Stop/Adda Shahbaz Khel**		
Organization	**TMA Ghazni Khel**	**Category**	**Bus Stands/ Terminals**
Start Date	**28 Apr 2025**	**Expiry Date**	**30 Apr 2025, 11:59 PM**
Reserved Bid	**1,270,000.00**	**Highest Bid**	**1,630,000.00**

Comparative Summary (Highest Bid per Contractor)

Rank	Contractor Name	Enlistment No.	Highest Bid	Total Bids	% Above Reserved	Last Bid Time
1	**MUHAMMAD RAZA**	**56**	**1,630,000.00**	**4**	**28.35%**	**30 Apr 2025, 11:59 PM**
2	KOMAIL KHAN	79	**1,620,000.00**	5	27.56%	30 Apr 2025, 11:57 PM
3	SHADIYAZ KHAN	280	**1,611,000.00**	26	26.85%	30 Apr 2025, 11:55 PM
4	SHER WAHAB KHAN	66	**1,601,000.00**	15	26.06%	30 Apr 2025, 11:52 PM

Complete Bid History

S.No	Contractor Name	Enlistment No.	Bid Amount	Bid Time
1	MUHAMMAD RAZA	56	**1,630,000.00**	30 Apr 2025, 11:59 PM
2	KOMAIL KHAN	79	**1,620,000.00**	30 Apr 2025, 11:57 PM
3	SHADIYAZ KHAN	280	**1,611,000.00**	30 Apr 2025, 11:55 PM
4	SHADIYAZ KHAN	280	**1,610,000.00**	30 Apr 2025, 11:53 PM

S.No	Contractor Name	Enlistment No.	Bid Amount	Bid Time
5	SHADIYAZ KHAN	280	**1,605,000.00**	30 Apr 2025, 11:52 PM
6	SHER WAHAB KHAN	66	**1,601,000.00**	30 Apr 2025, 11:52 PM
7	SHADIYAZ KHAN	280	**1,600,010.00**	30 Apr 2025, 11:51 PM
8	SHADIYAZ KHAN	280	**1,600,000.00**	30 Apr 2025, 11:49 PM
9	SHER WAHAB KHAN	66	**1,599,999.00**	30 Apr 2025, 11:48 PM
10	SHADIYAZ KHAN	280	**1,581,000.00**	30 Apr 2025, 11:48 PM
11	SHER WAHAB KHAN	66	**1,580,700.00**	30 Apr 2025, 11:46 PM
12	SHADIYAZ KHAN	280	**1,580,500.00**	30 Apr 2025, 11:45 PM
13	MUHAMMAD RAZA	56	**1,580,100.00**	30 Apr 2025, 11:45 PM
14	SHADIYAZ KHAN	280	**1,580,000.00**	30 Apr 2025, 11:37 PM
15	KOMAIL KHAN	79	**1,500,000.00**	30 Apr 2025, 11:36 PM
16	SHADIYAZ KHAN	280	**1,415,000.00**	30 Apr 2025, 11:36 PM
17	SHADIYAZ KHAN	280	**1,410,000.00**	30 Apr 2025, 11:35 PM
18	SHER WAHAB KHAN	66	**1,401,000.00**	30 Apr 2025, 11:33 PM
19	SHADIYAZ KHAN	280	**1,400,750.00**	30 Apr 2025, 11:27 PM
20	SHER WAHAB KHAN	66	**1,400,701.00**	30 Apr 2025, 11:24 PM
21	SHADIYAZ KHAN	280	**1,400,700.00**	30 Apr 2025, 11:21 PM
22	SHADIYAZ KHAN	280	**1,400,603.00**	30 Apr 2025, 11:17 PM
23	SHADIYAZ KHAN	280	**1,400,602.00**	30 Apr 2025, 11:17 PM
24	SHADIYAZ KHAN	280	**1,400,600.00**	30 Apr 2025, 11:16 PM

S.No	Contractor Name	Enlistment No.	Bid Amount	Bid Time
25	SHER WAHAB KHAN	66	**1,400,555.00**	30 Apr 2025, 11:16 PM
26	SHADIYAZ KHAN	280	**1,400,554.00**	30 Apr 2025, 11:11 PM
27	SHADIYAZ KHAN	280	**1,400,553.00**	30 Apr 2025, 11:11 PM
28	SHER WAHAB KHAN	66	**1,400,552.00**	30 Apr 2025, 11:10 PM
29	SHER WAHAB KHAN	66	**1,400,551.00**	30 Apr 2025, 11:10 PM
30	SHADIYAZ KHAN	280	**1,400,550.00**	30 Apr 2025, 11:06 PM
31	MUHAMMAD RAZA	56	**1,400,500.00**	30 Apr 2025, 11:05 PM
32	SHADIYAZ KHAN	280	**1,400,451.00**	30 Apr 2025, 11:04 PM
33	SHADIYAZ KHAN	280	**1,400,450.00**	30 Apr 2025, 11:01 PM
34	SHER WAHAB KHAN	66	**1,400,401.00**	30 Apr 2025, 11:00 PM
35	SHADIYAZ KHAN	280	**1,400,400.00**	30 Apr 2025, 10:56 PM
36	SHADIYAZ KHAN	280	**1,400,326.00**	30 Apr 2025, 10:51 PM
37	SHER WAHAB KHAN	66	**1,400,325.00**	30 Apr 2025, 10:51 PM
38	SHER WAHAB KHAN	66	**1,400,324.00**	30 Apr 2025, 10:50 PM
39	SHADIYAZ KHAN	280	**1,400,323.00**	30 Apr 2025, 10:38 PM
40	SHADIYAZ KHAN	280	**1,400,322.00**	30 Apr 2025, 10:22 PM
41	SHER WAHAB KHAN	66	**1,400,321.00**	30 Apr 2025, 10:21 PM
42	SHADIYAZ KHAN	280	**1,400,003.00**	30 Apr 2025, 10:18 PM
43	SHER WAHAB KHAN	66	**1,400,002.00**	30 Apr 2025, 10:09 PM
44	SHER WAHAB KHAN	66	**1,400,001.00**	30 Apr 2025, 10:01 PM

S.No	Contractor Name	Enlistment No.	Bid Amount	Bid Time
45	KOMAIL KHAN	79	**1,400,000.00**	30 Apr 2025, 09:37 PM
46	SHADIYAZ KHAN	280	**1,397,300.00**	30 Apr 2025, 07:48 PM
47	SHER WAHAB KHAN	66	**1,300,300.00**	30 Apr 2025, 12:00 PM
48	KOMAIL KHAN	79	**1,300,000.00**	30 Apr 2025, 10:11 AM
49	MUHAMMAD RAZA	56	**1,277,100.00**	30 Apr 2025, 08:21 AM
50	KOMAIL KHAN	79	**1,277,000.00**	29 Apr 2025, 04:41 PM