Government of Khyber Pakhtunkhwa

e-Auction System

Comparative Bidding Report (Post-Auction)

Auction	**Entry Fee Lakki City**		
Organization	**TMA Lakkimarwat**	**Category**	**Entry fee**
Start Date	**05 May 2025**	**Expiry Date**	**07 May 2025, 11:59 PM**
Reserved Bid	**6,690,500.00**	**Highest Bid**	**20,681,197.00**

Comparative Summary (Highest Bid per Contractor)

Rank	Contractor Name	Enlistment No.	Highest Bid	Total Bids	% Above Reserved	Last Bid Time
1	**MALIK SHOAIB HASSAN CONSTRUCTION COMPANY**	**309**	**20,681,197.00**	**8**	**209.11%**	**07 May 2025, 11:59 PM**
2	SHER WAHAB KHAN	66	**20,500,000.00**	110	206.40%	07 May 2025, 11:59 PM
3	SHADIYAZ KHAN	280	**20,182,000.00**	12	201.65%	07 May 2025, 11:59 PM
4	KOMAIL KHAN	79	**20,000,600.00**	82	198.94%	07 May 2025, 11:58 PM
5	SHAHID ZIA	425	**11,012,345.00**	13	64.60%	07 May 2025, 11:37 PM

Complete Bid History

S.No	Contractor Name	Enlistment No.	Bid Amount	Bid Time
1	MALIK SHOAIB HASSAN CONSTRUCTION COMPANY	309	**20,681,197.00**	07 May 2025, 11:59 PM
2	SHER WAHAB KHAN	66	**20,500,000.00**	07 May 2025, 11:59 PM

S.No	Contractor Name	Enlistment No.	Bid Amount	Bid Time
3	SHADIYAZ KHAN	280	**20,182,000.00**	07 May 2025, 11:59 PM
4	SHER WAHAB KHAN	66	**20,120,000.00**	07 May 2025, 11:59 PM
5	MALIK SHOAIB HASSAN CONSTRUCTION COMPANY	309	**20,109,000.00**	07 May 2025, 11:58 PM
6	SHADIYAZ KHAN	280	**20,108,000.00**	07 May 2025, 11:58 PM
7	KOMAIL KHAN	79	**20,000,600.00**	07 May 2025, 11:58 PM
8	SHADIYAZ KHAN	280	**19,550,000.00**	07 May 2025, 11:57 PM
9	SHER WAHAB KHAN	66	**19,100,000.00**	07 May 2025, 11:57 PM
10	KOMAIL KHAN	79	**18,960,000.00**	07 May 2025, 11:57 PM
11	KOMAIL KHAN	79	**18,890,000.00**	07 May 2025, 11:56 PM
12	KOMAIL KHAN	79	**18,870,000.00**	07 May 2025, 11:56 PM
13	SHER WAHAB KHAN	66	**18,367,532.00**	07 May 2025, 11:56 PM
14	KOMAIL KHAN	79	**18,009,000.00**	07 May 2025, 11:56 PM
15	SHER WAHAB KHAN	66	**18,006,000.00**	07 May 2025, 11:55 PM
16	SHADIYAZ KHAN	280	**18,005,000.00**	07 May 2025, 11:55 PM
17	SHER WAHAB KHAN	66	**17,835,780.00**	07 May 2025, 11:54 PM
18	KOMAIL KHAN	79	**17,740,000.00**	07 May 2025, 11:54 PM
19	KOMAIL KHAN	79	**17,730,000.00**	07 May 2025, 11:54 PM
20	MALIK SHOAIB HASSAN CONSTRUCTION COMPANY	309	**17,725,500.00**	07 May 2025, 11:53 PM
21	SHER WAHAB KHAN	66	**17,721,562.00**	07 May 2025, 11:53 PM
22	KOMAIL KHAN	79	**17,700,000.00**	07 May 2025, 11:52 PM

S.No	Contractor Name	Enlistment No.	Bid Amount	Bid Time
23	MALIK SHOAIB HASSAN CONSTRUCTION COMPANY	309	**17,681,500.00**	07 May 2025, 11:52 PM
24	SHER WAHAB KHAN	66	**17,681,483.00**	07 May 2025, 11:51 PM
25	KOMAIL KHAN	79	**17,669,000.00**	07 May 2025, 11:51 PM
26	SHER WAHAB KHAN	66	**17,667,483.00**	07 May 2025, 11:50 PM
27	SHER WAHAB KHAN	66	**17,630,000.00**	07 May 2025, 11:50 PM
28	KOMAIL KHAN	79	**17,609,000.00**	07 May 2025, 11:50 PM
29	KOMAIL KHAN	79	**17,601,000.00**	07 May 2025, 11:49 PM
30	KOMAIL KHAN	79	**17,600,000.00**	07 May 2025, 11:49 PM
31	KOMAIL KHAN	79	**17,500,000.00**	07 May 2025, 11:48 PM
32	KOMAIL KHAN	79	**17,303,300.00**	07 May 2025, 11:48 PM
33	SHER WAHAB KHAN	66	**17,300,000.00**	07 May 2025, 11:47 PM
34	KOMAIL KHAN	79	**17,009,000.00**	07 May 2025, 11:46 PM
35	KOMAIL KHAN	79	**17,005,000.00**	07 May 2025, 11:46 PM
36	SHER WAHAB KHAN	66	**16,000,000.00**	07 May 2025, 11:45 PM
37	SHER WAHAB KHAN	66	**15,600,000.00**	07 May 2025, 11:45 PM
38	KOMAIL KHAN	79	**15,100,000.00**	07 May 2025, 11:44 PM
39	KOMAIL KHAN	79	**15,005,000.00**	07 May 2025, 11:44 PM
40	SHER WAHAB KHAN	66	**15,000,000.00**	07 May 2025, 11:44 PM
41	KOMAIL KHAN	79	**14,701,000.00**	07 May 2025, 11:44 PM
42	KOMAIL KHAN	79	**14,700,000.00**	07 May 2025, 11:43 PM

S.No	Contractor Name	Enlistment No.	Bid Amount	Bid Time
43	SHER WAHAB KHAN	66	**14,600,000.00**	07 May 2025, 11:43 PM
44	SHER WAHAB KHAN	66	**14,500,000.00**	07 May 2025, 11:42 PM
45	KOMAIL KHAN	79	**14,400,000.00**	07 May 2025, 11:42 PM
46	SHER WAHAB KHAN	66	**14,300,000.00**	07 May 2025, 11:42 PM
47	SHER WAHAB KHAN	66	**14,209,000.00**	07 May 2025, 11:41 PM
48	SHER WAHAB KHAN	66	**14,208,000.00**	07 May 2025, 11:41 PM
49	SHADIYAZ KHAN	280	**14,008,000.00**	07 May 2025, 11:40 PM
50	SHER WAHAB KHAN	66	**13,600,000.00**	07 May 2025, 11:40 PM
51	KOMAIL KHAN	79	**13,501,000.00**	07 May 2025, 11:40 PM
52	KOMAIL KHAN	79	**13,500,000.00**	07 May 2025, 11:39 PM
53	SHER WAHAB KHAN	66	**13,100,000.00**	07 May 2025, 11:39 PM
54	KOMAIL KHAN	79	**13,000,000.00**	07 May 2025, 11:38 PM
55	SHER WAHAB KHAN	66	**12,000,010.00**	07 May 2025, 11:38 PM
56	KOMAIL KHAN	79	**12,000,000.00**	07 May 2025, 11:37 PM
57	SHAHID ZIA	425	**11,012,345.00**	07 May 2025, 11:37 PM
58	SHADIYAZ KHAN	280	**10,358,000.00**	07 May 2025, 11:37 PM
59	SHER WAHAB KHAN	66	**10,298,543.00**	07 May 2025, 11:36 PM
60	SHER WAHAB KHAN	66	**10,298,542.00**	07 May 2025, 11:36 PM
61	SHER WAHAB KHAN	66	**10,278,394.00**	07 May 2025, 11:36 PM
62	SHER WAHAB KHAN	66	**10,278,392.00**	07 May 2025, 11:35 PM

S.No	Contractor Name	Enlistment No.	Bid Amount	Bid Time
63	SHER WAHAB KHAN	66	**10,246,780.00**	07 May 2025, 11:34 PM
64	SHER WAHAB KHAN	66	**10,205,000.00**	07 May 2025, 11:34 PM
65	KOMAIL KHAN	79	**10,200,090.00**	07 May 2025, 11:34 PM
66	KOMAIL KHAN	79	**10,200,050.00**	07 May 2025, 11:33 PM
67	KOMAIL KHAN	79	**10,200,000.00**	07 May 2025, 11:33 PM
68	SHADIYAZ KHAN	280	**10,100,000.00**	07 May 2025, 11:32 PM
69	KOMAIL KHAN	79	**9,361,500.00**	07 May 2025, 11:32 PM
70	SHER WAHAB KHAN	66	**9,361,000.00**	07 May 2025, 11:31 PM
71	KOMAIL KHAN	79	**9,360,000.00**	07 May 2025, 11:30 PM
72	SHER WAHAB KHAN	66	**9,359,000.00**	07 May 2025, 11:30 PM
73	KOMAIL KHAN	79	**9,358,500.00**	07 May 2025, 11:30 PM
74	KOMAIL KHAN	79	**9,358,000.00**	07 May 2025, 11:29 PM
75	SHER WAHAB KHAN	66	**9,357,000.00**	07 May 2025, 11:29 PM
76	SHER WAHAB KHAN	66	**9,356,000.00**	07 May 2025, 11:28 PM
77	SHADIYAZ KHAN	280	**9,354,000.00**	07 May 2025, 11:27 PM
78	SHER WAHAB KHAN	66	**9,353,288.00**	07 May 2025, 11:27 PM
79	KOMAIL KHAN	79	**9,353,001.00**	07 May 2025, 11:27 PM
80	KOMAIL KHAN	79	**9,353,000.00**	07 May 2025, 11:27 PM
81	SHER WAHAB KHAN	66	**9,350,910.00**	07 May 2025, 11:26 PM
82	SHER WAHAB KHAN	66	**9,350,900.00**	07 May 2025, 11:26 PM

S.No	Contractor Name	Enlistment No.	Bid Amount	Bid Time
83	SHER WAHAB KHAN	66	**9,350,620.00**	07 May 2025, 11:25 PM
84	SHER WAHAB KHAN	66	**9,200,100.00**	07 May 2025, 11:25 PM
85	SHADIYAZ KHAN	280	**9,200,000.00**	07 May 2025, 11:24 PM
86	SHADIYAZ KHAN	280	**9,150,000.00**	07 May 2025, 11:24 PM
87	SHADIYAZ KHAN	280	**9,022,100.00**	07 May 2025, 11:24 PM
88	KOMAIL KHAN	79	**9,021,188.00**	07 May 2025, 11:24 PM
89	SHER WAHAB KHAN	66	**9,021,020.00**	07 May 2025, 11:23 PM
90	SHER WAHAB KHAN	66	**9,021,010.00**	07 May 2025, 11:23 PM
91	SHER WAHAB KHAN	66	**9,021,000.00**	07 May 2025, 11:23 PM
92	KOMAIL KHAN	79	**9,020,018.00**	07 May 2025, 11:23 PM
93	SHER WAHAB KHAN	66	**9,020,010.00**	07 May 2025, 11:22 PM
94	SHER WAHAB KHAN	66	**9,020,000.00**	07 May 2025, 11:22 PM
95	SHER WAHAB KHAN	66	**9,018,000.00**	07 May 2025, 11:21 PM
96	SHER WAHAB KHAN	66	**9,008,050.00**	07 May 2025, 11:21 PM
97	SHER WAHAB KHAN	66	**9,008,000.00**	07 May 2025, 11:20 PM
98	KOMAIL KHAN	79	**9,006,000.00**	07 May 2025, 11:19 PM
99	SHER WAHAB KHAN	66	**9,005,000.00**	07 May 2025, 11:19 PM
100	KOMAIL KHAN	79	**9,004,000.00**	07 May 2025, 11:18 PM
101	SHER WAHAB KHAN	66	**9,003,000.00**	07 May 2025, 11:18 PM
102	KOMAIL KHAN	79	**9,002,600.00**	07 May 2025, 11:18 PM

S.No	Contractor Name	Enlistment No.	Bid Amount	Bid Time
103	KOMAIL KHAN	79	**9,002,500.00**	07 May 2025, 11:17 PM
104	SHER WAHAB KHAN	66	**9,002,200.00**	07 May 2025, 11:17 PM
105	KOMAIL KHAN	79	**9,002,005.00**	07 May 2025, 11:17 PM
106	SHER WAHAB KHAN	66	**9,002,001.00**	07 May 2025, 11:16 PM
107	KOMAIL KHAN	79	**9,002,000.00**	07 May 2025, 11:16 PM
108	SHER WAHAB KHAN	66	**9,001,000.00**	07 May 2025, 11:14 PM
109	KOMAIL KHAN	79	**9,000,901.00**	07 May 2025, 11:14 PM
110	KOMAIL KHAN	79	**9,000,900.00**	07 May 2025, 11:14 PM
111	KOMAIL KHAN	79	**9,000,850.00**	07 May 2025, 11:13 PM
112	SHER WAHAB KHAN	66	**9,000,800.00**	07 May 2025, 11:13 PM
113	SHER WAHAB KHAN	66	**9,000,700.00**	07 May 2025, 11:12 PM
114	KOMAIL KHAN	79	**9,000,670.00**	07 May 2025, 11:11 PM
115	KOMAIL KHAN	79	**9,000,601.00**	07 May 2025, 11:11 PM
116	SHER WAHAB KHAN	66	**9,000,600.00**	07 May 2025, 11:11 PM
117	KOMAIL KHAN	79	**9,000,400.00**	07 May 2025, 11:10 PM
118	SHER WAHAB KHAN	66	**9,000,300.00**	07 May 2025, 11:09 PM
119	KOMAIL KHAN	79	**9,000,200.00**	07 May 2025, 11:09 PM
120	KOMAIL KHAN	79	**9,000,100.00**	07 May 2025, 11:08 PM
121	KOMAIL KHAN	79	**9,000,002.00**	07 May 2025, 11:05 PM
122	KOMAIL KHAN	79	**9,000,001.00**	07 May 2025, 11:04 PM

S.No	Contractor Name	Enlistment No.	Bid Amount	Bid Time
123	SHAHID ZIA	425	**9,000,000.00**	07 May 2025, 11:02 PM
124	KOMAIL KHAN	79	**8,818,980.00**	07 May 2025, 11:02 PM
125	KOMAIL KHAN	79	**8,818,950.00**	07 May 2025, 11:01 PM
126	SHER WAHAB KHAN	66	**8,818,900.00**	07 May 2025, 11:01 PM
127	KOMAIL KHAN	79	**8,818,850.00**	07 May 2025, 11:01 PM
128	SHER WAHAB KHAN	66	**8,818,800.00**	07 May 2025, 11:01 PM
129	SHER WAHAB KHAN	66	**8,818,700.00**	07 May 2025, 10:59 PM
130	SHER WAHAB KHAN	66	**8,818,600.00**	07 May 2025, 10:59 PM
131	SHER WAHAB KHAN	66	**8,818,400.00**	07 May 2025, 10:58 PM
132	SHER WAHAB KHAN	66	**8,818,300.00**	07 May 2025, 10:58 PM
133	SHER WAHAB KHAN	66	**8,818,001.00**	07 May 2025, 10:54 PM
134	SHER WAHAB KHAN	66	**8,818,000.00**	07 May 2025, 10:54 PM
135	SHER WAHAB KHAN	66	**8,817,920.00**	07 May 2025, 10:53 PM
136	SHADIYAZ KHAN	280	**8,817,912.00**	07 May 2025, 10:53 PM
137	SHAHID ZIA	425	**8,817,910.00**	07 May 2025, 10:51 PM
138	SHER WAHAB KHAN	66	**8,817,900.00**	07 May 2025, 10:50 PM
139	SHER WAHAB KHAN	66	**8,817,712.00**	07 May 2025, 10:49 PM
140	KOMAIL KHAN	79	**8,817,704.00**	07 May 2025, 10:49 PM
141	KOMAIL KHAN	79	**8,817,703.00**	07 May 2025, 10:49 PM
142	KOMAIL KHAN	79	**8,817,702.00**	07 May 2025, 10:48 PM

S.No	Contractor Name	Enlistment No.	Bid Amount	Bid Time
143	KOMAIL KHAN	79	**8,817,701.00**	07 May 2025, 10:48 PM
144	SHER WAHAB KHAN	66	**8,817,700.00**	07 May 2025, 10:47 PM
145	KOMAIL KHAN	79	**8,817,601.00**	07 May 2025, 10:46 PM
146	SHER WAHAB KHAN	66	**8,817,600.00**	07 May 2025, 10:44 PM
147	KOMAIL KHAN	79	**8,817,501.00**	07 May 2025, 10:43 PM
148	SHER WAHAB KHAN	66	**8,817,500.00**	07 May 2025, 10:43 PM
149	SHAHID ZIA	425	**8,817,440.00**	07 May 2025, 10:42 PM
150	KOMAIL KHAN	79	**8,817,420.00**	07 May 2025, 10:39 PM
151	SHER WAHAB KHAN	66	**8,817,400.00**	07 May 2025, 10:39 PM
152	KOMAIL KHAN	79	**8,817,330.00**	07 May 2025, 10:37 PM
153	SHER WAHAB KHAN	66	**8,817,323.00**	07 May 2025, 10:37 PM
154	KOMAIL KHAN	79	**8,817,301.00**	07 May 2025, 10:34 PM
155	SHER WAHAB KHAN	66	**8,817,300.00**	07 May 2025, 10:34 PM
156	KOMAIL KHAN	79	**8,817,150.00**	07 May 2025, 10:33 PM
157	SHER WAHAB KHAN	66	**8,817,122.00**	07 May 2025, 10:33 PM
158	SHER WAHAB KHAN	66	**8,817,121.00**	07 May 2025, 10:33 PM
159	SHER WAHAB KHAN	66	**8,817,050.00**	07 May 2025, 10:33 PM
160	KOMAIL KHAN	79	**8,817,001.00**	07 May 2025, 10:31 PM
161	SHER WAHAB KHAN	66	**8,817,000.00**	07 May 2025, 10:31 PM
162	KOMAIL KHAN	79	**8,816,970.00**	07 May 2025, 10:30 PM

S.No	Contractor Name	Enlistment No.	Bid Amount	Bid Time
163	SHER WAHAB KHAN	66	**8,816,960.00**	07 May 2025, 10:30 PM
164	KOMAIL KHAN	79	**8,816,950.00**	07 May 2025, 10:29 PM
165	SHER WAHAB KHAN	66	**8,816,900.00**	07 May 2025, 10:29 PM
166	KOMAIL KHAN	79	**8,816,800.00**	07 May 2025, 10:28 PM
167	SHER WAHAB KHAN	66	**8,816,750.00**	07 May 2025, 10:27 PM
168	SHAHID ZIA	425	**8,816,700.00**	07 May 2025, 10:26 PM
169	SHAHID ZIA	425	**8,816,665.00**	07 May 2025, 10:26 PM
170	SHER WAHAB KHAN	66	**8,815,665.00**	07 May 2025, 10:25 PM
171	SHER WAHAB KHAN	66	**8,815,600.00**	07 May 2025, 10:22 PM
172	KOMAIL KHAN	79	**8,815,500.00**	07 May 2025, 10:20 PM
173	SHER WAHAB KHAN	66	**8,815,400.00**	07 May 2025, 10:19 PM
174	SHER WAHAB KHAN	66	**8,815,342.00**	07 May 2025, 10:17 PM
175	SHER WAHAB KHAN	66	**8,815,312.00**	07 May 2025, 10:16 PM
176	KOMAIL KHAN	79	**8,815,301.00**	07 May 2025, 10:14 PM
177	SHER WAHAB KHAN	66	**8,815,300.00**	07 May 2025, 10:13 PM
178	SHAHID ZIA	425	**8,815,250.00**	07 May 2025, 10:12 PM
179	SHER WAHAB KHAN	66	**8,815,200.00**	07 May 2025, 10:11 PM
180	KOMAIL KHAN	79	**8,815,125.00**	07 May 2025, 10:10 PM
181	SHER WAHAB KHAN	66	**8,814,125.00**	07 May 2025, 10:07 PM
182	SHER WAHAB KHAN	66	**8,814,050.00**	07 May 2025, 10:05 PM

S.No	Contractor Name	Enlistment No.	Bid Amount	Bid Time
183	SHAHID ZIA	425	**8,814,000.00**	07 May 2025, 10:05 PM
184	SHER WAHAB KHAN	66	**8,813,900.03**	07 May 2025, 10:04 PM
185	SHER WAHAB KHAN	66	**8,813,900.00**	07 May 2025, 10:03 PM
186	SHER WAHAB KHAN	66	**8,813,865.00**	07 May 2025, 10:02 PM
187	SHER WAHAB KHAN	66	**8,813,812.00**	07 May 2025, 10:02 PM
188	SHER WAHAB KHAN	66	**8,813,700.00**	07 May 2025, 10:00 PM
189	SHER WAHAB KHAN	66	**8,813,600.00**	07 May 2025, 09:58 PM
190	SHAHID ZIA	425	**8,813,501.00**	07 May 2025, 09:57 PM
191	SHER WAHAB KHAN	66	**8,813,500.00**	07 May 2025, 09:56 PM
192	SHER WAHAB KHAN	66	**8,813,200.00**	07 May 2025, 09:51 PM
193	SHER WAHAB KHAN	66	**8,813,000.00**	07 May 2025, 09:48 PM
194	SHER WAHAB KHAN	66	**8,812,400.00**	07 May 2025, 09:45 PM
195	SHAHID ZIA	425	**8,812,345.00**	07 May 2025, 09:14 PM
196	SHAHID ZIA	425	**8,725,331.00**	07 May 2025, 09:04 PM
197	SHER WAHAB KHAN	66	**8,722,331.00**	07 May 2025, 08:55 PM
198	SHER WAHAB KHAN	66	**8,722,220.00**	07 May 2025, 08:36 PM
199	SHER WAHAB KHAN	66	**8,711,111.00**	07 May 2025, 08:29 PM
200	KOMAIL KHAN	79	**8,700,000.00**	07 May 2025, 08:15 PM
201	KOMAIL KHAN	79	**8,586,542.00**	07 May 2025, 08:04 PM
202	SHER WAHAB KHAN	66	**8,386,400.00**	07 May 2025, 07:36 PM

S.No	Contractor Name	Enlistment No.	Bid Amount	Bid Time
203	KOMAIL KHAN	79	**8,385,642.00**	07 May 2025, 07:17 PM
204	SHER WAHAB KHAN	66	**8,180,666.00**	07 May 2025, 07:15 PM
205	SHAHID ZIA	425	**8,180,566.00**	07 May 2025, 06:56 PM
206	KOMAIL KHAN	79	**8,080,566.00**	07 May 2025, 06:48 PM
207	MALIK SHOAIB HASSAN CONSTRUCTION COMPANY	309	**7,676,500.00**	07 May 2025, 06:05 PM
208	MALIK SHOAIB HASSAN CONSTRUCTION COMPANY	309	**7,676,400.00**	07 May 2025, 05:28 PM
209	SHER WAHAB KHAN	66	**7,676,376.00**	07 May 2025, 05:23 PM
210	SHER WAHAB KHAN	66	**7,676,359.00**	07 May 2025, 04:24 PM
211	KOMAIL KHAN	79	**7,676,358.00**	07 May 2025, 04:15 PM
212	KOMAIL KHAN	79	**7,575,675.00**	07 May 2025, 02:55 PM
213	SHER WAHAB KHAN	66	**7,247,100.00**	07 May 2025, 02:19 PM
214	SHER WAHAB KHAN	66	**7,247,000.00**	07 May 2025, 01:23 PM
215	MALIK SHOAIB HASSAN CONSTRUCTION COMPANY	309	**7,245,900.00**	07 May 2025, 01:13 PM
216	SHER WAHAB KHAN	66	**7,245,809.00**	07 May 2025, 11:03 AM
217	KOMAIL KHAN	79	**7,245,806.00**	07 May 2025, 10:23 AM
218	SHER WAHAB KHAN	66	**7,177,605.00**	07 May 2025, 09:02 AM
219	SHER WAHAB KHAN	66	**7,177,600.00**	06 May 2025, 09:24 PM
220	MALIK SHOAIB HASSAN CONSTRUCTION COMPANY	309	**7,177,501.00**	06 May 2025, 08:28 PM
221	SHER WAHAB KHAN	66	**7,177,201.00**	06 May 2025, 08:15 PM
222	KOMAIL KHAN	79	**7,171,717.00**	06 May 2025, 07:36 PM

S.No	Contractor Name	Enlistment No.	Bid Amount	Bid Time
223	SHAHID ZIA	425	**7,000,001.00**	06 May 2025, 05:53 PM
224	KOMAIL KHAN	79	**7,000,000.00**	06 May 2025, 07:17 AM
225	KOMAIL KHAN	79	**6,690,508.00**	05 May 2025, 05:01 PM