# Government of Khyber Pakhtunkhwa

## e-Auction System

Comparative Bidding Report (Post-Auction)

| | | | |
|---|---|---|---|
| **Auction** | **Rikshaw Fee Lakki City** | | |
| **Organization** | **TMA Lakkimarwat** | **Category** | **Taxi/ Rikshaw fee** |
| **Start Date** | **05 May 2025** | **Expiry Date** | **07 May 2025, 11:59 PM** |
| **Reserved Bid** | **1,080,000.00** | **Highest Bid** | **3,695,050.00** |

### Comparative Summary (Highest Bid per Contractor)

| Rank | Contractor Name | Enlistment No. | Highest Bid | Total Bids | % Above Reserved | Last Bid Time |
|---|---|---|---|---|---|---|
| **1** | **KOMAIL KHAN** | **79** | **3,695,050.00** | **27** | **242.13%** | **07 May 2025, 11:59 PM** |
| 2 | MALIK SHOAIB HASSAN CONSTRUCTION COMPANY | 309 | **3,420,000.00** | 19 | 216.67% | 07 May 2025, 11:56 PM |
| 3 | SHER WAHAB KHAN | 66 | **3,000,000.00** | 8 | 177.78% | 07 May 2025, 11:16 PM |
| 4 | SHAHID ZIA | 425 | **2,450,000.00** | 6 | 126.85% | 07 May 2025, 09:24 PM |

### Complete Bid History

| S.No | Contractor Name | Enlistment No. | Bid Amount | Bid Time |
|---|---|---|---|---|
| 1 | KOMAIL KHAN | 79 | **3,695,050.00** | 07 May 2025, 11:59 PM |
| 2 | KOMAIL KHAN | 79 | **3,645,000.00** | 07 May 2025, 11:58 PM |
| 3 | KOMAIL KHAN | 79 | **3,435,000.00** | 07 May 2025, 11:58 PM |

| S.No | Contractor Name | Enlistment No. | Bid Amount | Bid Time |
|---|---|---|---|---|
| 4 | KOMAIL KHAN | 79 | **3,425,000.00** | 07 May 2025, 11:56 PM |
| 5 | MALIK SHOAIB HASSAN CONSTRUCTION COMPANY | 309 | **3,420,000.00** | 07 May 2025, 11:56 PM |
| 6 | KOMAIL KHAN | 79 | **3,419,000.00** | 07 May 2025, 11:54 PM |
| 7 | MALIK SHOAIB HASSAN CONSTRUCTION COMPANY | 309 | **3,417,000.00** | 07 May 2025, 11:54 PM |
| 8 | MALIK SHOAIB HASSAN CONSTRUCTION COMPANY | 309 | **3,416,000.00** | 07 May 2025, 11:53 PM |
| 9 | KOMAIL KHAN | 79 | **3,415,000.00** | 07 May 2025, 11:51 PM |
| 10 | MALIK SHOAIB HASSAN CONSTRUCTION COMPANY | 309 | **3,376,100.00** | 07 May 2025, 11:51 PM |
| 11 | MALIK SHOAIB HASSAN CONSTRUCTION COMPANY | 309 | **3,376,000.00** | 07 May 2025, 11:49 PM |
| 12 | MALIK SHOAIB HASSAN CONSTRUCTION COMPANY | 309 | **3,375,000.00** | 07 May 2025, 11:48 PM |
| 13 | MALIK SHOAIB HASSAN CONSTRUCTION COMPANY | 309 | **3,370,000.00** | 07 May 2025, 11:47 PM |
| 14 | KOMAIL KHAN | 79 | **3,360,000.00** | 07 May 2025, 11:47 PM |
| 15 | MALIK SHOAIB HASSAN CONSTRUCTION COMPANY | 309 | **3,310,000.00** | 07 May 2025, 11:47 PM |
| 16 | MALIK SHOAIB HASSAN CONSTRUCTION COMPANY | 309 | **3,300,000.00** | 07 May 2025, 11:46 PM |
| 17 | MALIK SHOAIB HASSAN CONSTRUCTION COMPANY | 309 | **3,250,000.00** | 07 May 2025, 11:46 PM |
| 18 | KOMAIL KHAN | 79 | **3,220,050.00** | 07 May 2025, 11:45 PM |
| 19 | KOMAIL KHAN | 79 | **3,215,050.00** | 07 May 2025, 11:44 PM |
| 20 | KOMAIL KHAN | 79 | **3,117,000.00** | 07 May 2025, 11:43 PM |
| 21 | KOMAIL KHAN | 79 | **3,115,900.00** | 07 May 2025, 11:41 PM |
| 22 | KOMAIL KHAN | 79 | **3,110,850.00** | 07 May 2025, 11:39 PM |
| 23 | KOMAIL KHAN | 79 | **3,110,600.00** | 07 May 2025, 11:31 PM |

| S.No | Contractor Name | Enlistment No. | Bid Amount | Bid Time |
|---|---|---|---|---|
| 24 | MALIK SHOAIB HASSAN CONSTRUCTION COMPANY | 309 | **3,110,100.00** | 07 May 2025, 11:30 PM |
| 25 | KOMAIL KHAN | 79 | **3,110,000.00** | 07 May 2025, 11:21 PM |
| 26 | SHER WAHAB KHAN | 66 | **3,000,000.00** | 07 May 2025, 11:16 PM |
| 27 | KOMAIL KHAN | 79 | **2,751,000.00** | 07 May 2025, 10:51 PM |
| 28 | MALIK SHOAIB HASSAN CONSTRUCTION COMPANY | 309 | **2,745,000.00** | 07 May 2025, 10:43 PM |
| 29 | MALIK SHOAIB HASSAN CONSTRUCTION COMPANY | 309 | **2,740,000.00** | 07 May 2025, 10:36 PM |
| 30 | KOMAIL KHAN | 79 | **2,730,000.00** | 07 May 2025, 10:30 PM |
| 31 | MALIK SHOAIB HASSAN CONSTRUCTION COMPANY | 309 | **2,710,000.00** | 07 May 2025, 10:24 PM |
| 32 | KOMAIL KHAN | 79 | **2,700,000.00** | 07 May 2025, 10:23 PM |
| 33 | MALIK SHOAIB HASSAN CONSTRUCTION COMPANY | 309 | **2,630,000.00** | 07 May 2025, 10:23 PM |
| 34 | KOMAIL KHAN | 79 | **2,620,000.00** | 07 May 2025, 10:21 PM |
| 35 | MALIK SHOAIB HASSAN CONSTRUCTION COMPANY | 309 | **2,610,000.00** | 07 May 2025, 10:19 PM |
| 36 | KOMAIL KHAN | 79 | **2,600,000.00** | 07 May 2025, 10:10 PM |
| 37 | MALIK SHOAIB HASSAN CONSTRUCTION COMPANY | 309 | **2,500,000.00** | 07 May 2025, 09:52 PM |
| 38 | SHAHID ZIA | 425 | **2,450,000.00** | 07 May 2025, 09:24 PM |
| 39 | KOMAIL KHAN | 79 | **2,400,000.00** | 07 May 2025, 09:23 PM |
| 40 | SHAHID ZIA | 425 | **2,350,000.00** | 07 May 2025, 09:15 PM |
| 41 | SHER WAHAB KHAN | 66 | **2,300,000.00** | 07 May 2025, 09:13 PM |
| 42 | SHAHID ZIA | 425 | **2,100,000.00** | 07 May 2025, 09:05 PM |
| 43 | KOMAIL KHAN | 79 | **2,000,000.00** | 07 May 2025, 09:05 PM |

| S.No | Contractor Name | Enlistment No. | Bid Amount | Bid Time |
|---|---|---|---|---|
| 44 | SHAHID ZIA | 425 | **1,950,000.00** | 07 May 2025, 09:05 PM |
| 45 | SHER WAHAB KHAN | 66 | **1,900,000.00** | 07 May 2025, 09:03 PM |
| 46 | KOMAIL KHAN | 79 | **1,800,000.00** | 07 May 2025, 09:02 PM |
| 47 | SHER WAHAB KHAN | 66 | **1,700,000.00** | 07 May 2025, 09:01 PM |
| 48 | KOMAIL KHAN | 79 | **1,600,000.00** | 07 May 2025, 09:01 PM |
| 49 | SHER WAHAB KHAN | 66 | **1,499,999.00** | 07 May 2025, 08:59 PM |
| 50 | KOMAIL KHAN | 79 | **1,498,560.00** | 07 May 2025, 08:10 PM |
| 51 | KOMAIL KHAN | 79 | **1,399,857.00** | 07 May 2025, 08:09 PM |
| 52 | KOMAIL KHAN | 79 | **1,299,856.00** | 07 May 2025, 08:02 PM |
| 53 | SHER WAHAB KHAN | 66 | **1,190,000.00** | 07 May 2025, 07:38 PM |
| 54 | SHAHID ZIA | 425 | **1,181,856.00** | 07 May 2025, 07:26 PM |
| 55 | KOMAIL KHAN | 79 | **1,181,854.00** | 07 May 2025, 07:15 PM |
| 56 | SHER WAHAB KHAN | 66 | **1,081,800.00** | 07 May 2025, 07:15 PM |
| 57 | MALIK SHOAIB HASSAN CONSTRUCTION COMPANY | 309 | **1,081,700.00** | 07 May 2025, 06:41 PM |
| 58 | SHER WAHAB KHAN | 66 | **1,081,600.00** | 07 May 2025, 06:37 PM |
| 59 | MALIK SHOAIB HASSAN CONSTRUCTION COMPANY | 309 | **1,081,050.00** | 07 May 2025, 06:06 PM |
| 60 | SHAHID ZIA | 425 | **1,081,000.00** | 07 May 2025, 05:49 PM |