

Government of Khyber Pakhtunkhwa

e-Auction System

Comparative Bidding Report (Post-Auction)

Auction	Conservancy Fee		
Organization	TMA Serai Naurang	Category	Development Cess
Start Date	05 May 2025	Expiry Date	07 May 2025, 11:59 PM
Reserved Bid	5,987,827.00	Highest Bid	17,000,000.00

Comparative Summary (Highest Bid per Contractor)

Rank	Contractor Name	Enlistment No.	Highest Bid	Total Bids	% Above Reserved	Last Bid Time
1	SHADIYAZ KHAN	280	17,000,000.00	11	183.91%	07 May 2025, 11:59 PM
2	HAJI HAKIM KHAN	393	15,100,000.00	10	152.18%	07 May 2025, 11:56 PM
3	MALIK SHOAIB HASSAN CONSTRUCTION COMPANY	309	14,500,000.00	16	142.16%	07 May 2025, 11:52 PM
4	SHAHID ZIA	425	11,750,001.00	2	96.23%	07 May 2025, 11:35 PM
5	KOMAIL KHAN	79	9,500,000.00	8	58.66%	07 May 2025, 10:47 PM

Complete Bid History

S.No	Contractor Name	Enlistment No.	Bid Amount	Bid Time
1	SHADIYAZ KHAN	280	17,000,000.00	07 May 2025, 11:59 PM
2	SHADIYAZ KHAN	280	15,500,000.00	07 May 2025, 11:57 PM

S.No	Contractor Name	Enlistment No.	Bid Amount	Bid Time
3	HAJI HAKIM KHAN	393	15,100,000.00	07 May 2025, 11:56 PM
4	SHADIYAZ KHAN	280	15,000,000.00	07 May 2025, 11:52 PM
5	MALIK SHOAIB HASSAN CONSTRUCTION COMPANY	309	14,500,000.00	07 May 2025, 11:52 PM
6	MALIK SHOAIB HASSAN CONSTRUCTION COMPANY	309	13,500,000.00	07 May 2025, 11:51 PM
7	SHADIYAZ KHAN	280	13,100,000.00	07 May 2025, 11:49 PM
8	MALIK SHOAIB HASSAN CONSTRUCTION COMPANY	309	13,000,000.00	07 May 2025, 11:49 PM
9	SHADIYAZ KHAN	280	12,600,000.00	07 May 2025, 11:45 PM
10	MALIK SHOAIB HASSAN CONSTRUCTION COMPANY	309	12,500,500.00	07 May 2025, 11:43 PM
11	SHADIYAZ KHAN	280	12,300,000.00	07 May 2025, 11:39 PM
12	MALIK SHOAIB HASSAN CONSTRUCTION COMPANY	309	12,200,000.00	07 May 2025, 11:39 PM
13	SHADIYAZ KHAN	280	12,100,000.00	07 May 2025, 11:36 PM
14	HAJI HAKIM KHAN	393	12,000,000.00	07 May 2025, 11:36 PM
15	SHADIYAZ KHAN	280	11,760,000.00	07 May 2025, 11:35 PM
16	SHAHID ZIA	425	11,750,001.00	07 May 2025, 11:35 PM
17	SHADIYAZ KHAN	280	11,750,000.00	07 May 2025, 11:31 PM
18	HAJI HAKIM KHAN	393	11,700,000.00	07 May 2025, 11:30 PM
19	SHADIYAZ KHAN	280	11,600,000.00	07 May 2025, 11:29 PM
20	MALIK SHOAIB HASSAN CONSTRUCTION COMPANY	309	11,500,000.00	07 May 2025, 11:26 PM
21	SHADIYAZ KHAN	280	11,050,000.00	07 May 2025, 11:24 PM
22	MALIK SHOAIB HASSAN CONSTRUCTION COMPANY	309	11,000,000.00	07 May 2025, 11:23 PM

S.No	Contractor Name	Enlistment No.	Bid Amount	Bid Time
23	MALIK SHOAIB HASSAN CONSTRUCTION COMPANY	309	10,000,006.00	07 May 2025, 11:19 PM
24	SHAHID ZIA	425	10,000,005.00	07 May 2025, 11:13 PM
25	MALIK SHOAIB HASSAN CONSTRUCTION COMPANY	309	10,000,000.00	07 May 2025, 10:55 PM
26	HAJI HAKIM KHAN	393	9,510,000.00	07 May 2025, 10:52 PM
27	KOMAIL KHAN	79	9,500,000.00	07 May 2025, 10:47 PM
28	HAJI HAKIM KHAN	393	9,410,000.00	07 May 2025, 10:46 PM
29	KOMAIL KHAN	79	9,400,000.00	07 May 2025, 10:45 PM
30	MALIK SHOAIB HASSAN CONSTRUCTION COMPANY	309	9,300,000.00	07 May 2025, 10:42 PM
31	MALIK SHOAIB HASSAN CONSTRUCTION COMPANY	309	9,200,000.00	07 May 2025, 10:41 PM
32	MALIK SHOAIB HASSAN CONSTRUCTION COMPANY	309	9,000,000.00	07 May 2025, 10:40 PM
33	MALIK SHOAIB HASSAN CONSTRUCTION COMPANY	309	8,520,000.00	07 May 2025, 10:33 PM
34	HAJI HAKIM KHAN	393	8,510,000.00	07 May 2025, 10:30 PM
35	MALIK SHOAIB HASSAN CONSTRUCTION COMPANY	309	8,500,000.00	07 May 2025, 10:22 PM
36	MALIK SHOAIB HASSAN CONSTRUCTION COMPANY	309	7,956,000.00	07 May 2025, 10:11 PM
37	KOMAIL KHAN	79	7,955,632.00	07 May 2025, 09:56 PM
38	MALIK SHOAIB HASSAN CONSTRUCTION COMPANY	309	7,855,000.00	07 May 2025, 09:51 PM
39	KOMAIL KHAN	79	7,854,234.00	07 May 2025, 07:40 PM
40	KOMAIL KHAN	79	7,575,625.00	07 May 2025, 07:18 PM
41	HAJI HAKIM KHAN	393	7,272,772.00	07 May 2025, 04:40 PM
42	HAJI HAKIM KHAN	393	7,171,777.00	07 May 2025, 04:37 PM

S.No	Contractor Name	Enlistment No.	Bid Amount	Bid Time
43	KOMAIL KHAN	79	7,171,771.00	07 May 2025, 10:24 AM
44	HAJI HAKIM KHAN	393	7,100,000.00	07 May 2025, 08:07 AM
45	HAJI HAKIM KHAN	393	7,000,000.00	07 May 2025, 06:02 AM
46	KOMAIL KHAN	79	6,789,856.00	06 May 2025, 07:21 AM
47	KOMAIL KHAN	79	6,287,584.00	05 May 2025, 05:04 PM