

Government of Khyber Pakhtunkhwa

e-Auction System

Comparative Bidding Report (Post-Auction)

Auction	Recovery of Development Fee (Brick Carriage) for Tractor-Trolley		
Organization	TMA Pabbi	Category	Development Cess
Start Date	05 May 2025	Expiry Date	07 May 2025, 11:59 PM
Reserved Bid	3,212,000.00	Highest Bid	4,043,222.00

Comparative Summary (Highest Bid per Contractor)

Rank	Contractor Name	Enlistment No.	Highest Bid	Total Bids	% Above Reserved	Last Bid Time
1	JANAB ALI	455	4,043,222.00	4	25.88%	07 May 2025, 11:59 PM
2	MIAN ZUBAIR ULLAH SHAH	431	3,650,000.00	3	13.64%	07 May 2025, 10:40 PM
3	INAYATULLAH	310	3,620,000.00	9	12.70%	07 May 2025, 10:17 PM

Complete Bid History

S.No	Contractor Name	Enlistment No.	Bid Amount	Bid Time
1	JANAB ALI	455	4,043,222.00	07 May 2025, 11:59 PM
2	JANAB ALI	455	3,700,000.00	07 May 2025, 11:45 PM
3	MIAN ZUBAIR ULLAH SHAH	431	3,650,000.00	07 May 2025, 10:40 PM
4	MIAN ZUBAIR ULLAH SHAH	431	3,630,000.00	07 May 2025, 10:38 PM
5	INAYATULLAH	310	3,620,000.00	07 May 2025, 10:17 PM

S.No	Contractor Name	Enlistment No.	Bid Amount	Bid Time
6	INAYATULLAH	310	3,615,000.00	07 May 2025, 10:06 PM
7	INAYATULLAH	310	3,610,000.00	07 May 2025, 09:45 PM
8	JANAB ALI	455	3,600,000.00	07 May 2025, 09:38 PM
9	INAYATULLAH	310	3,510,000.00	07 May 2025, 09:37 PM
10	JANAB ALI	455	3,500,000.00	07 May 2025, 09:28 PM
11	MIAN ZUBAIR ULLAH SHAH	431	3,299,999.00	07 May 2025, 08:11 PM
12	INAYATULLAH	310	3,224,001.00	07 May 2025, 05:35 PM
13	INAYATULLAH	310	3,224,000.00	07 May 2025, 04:26 PM
14	INAYATULLAH	310	3,223,000.00	07 May 2025, 04:23 PM
15	INAYATULLAH	310	3,220,000.00	07 May 2025, 04:17 PM
16	INAYATULLAH	310	3,215,000.00	07 May 2025, 04:14 PM