Government of Khyber Pakhtunkhwa

e-Auction System

Comparative Bidding Report (Post-Auction)

Auction	**Kohat Bus Terminal**		
Organization	**DG-CMG Peshawar**	**Category**	**Bus Stands/ Terminals**
Start Date	**16 Jun 2025**	**Expiry Date**	**18 Jun 2025, 11:59 PM**
Reserved Bid	**104,254,822.00**	**Highest Bid**	**280,295,000.00**

Comparative Summary (Highest Bid per Contractor)

Rank	Contractor Name	Enlistment No.	Highest Bid	Total Bids	% Above Reserved	Last Bid Time
1	**ASIF KHAN**	**490**	**280,295,000.00**	**19**	**168.86%**	**18 Jun 2025, 11:59 PM**
2	FARHAD KHAN	17	**280,000,000.00**	26	168.57%	18 Jun 2025, 11:59 PM

Complete Bid History

S.No	Contractor Name	Enlistment No.	Bid Amount	Bid Time
1	ASIF KHAN	490	**280,295,000.00**	18 Jun 2025, 11:59 PM
2	FARHAD KHAN	17	**280,000,000.00**	18 Jun 2025, 11:59 PM
3	FARHAD KHAN	17	**260,000,000.00**	18 Jun 2025, 11:59 PM
4	FARHAD KHAN	17	**240,000,000.00**	18 Jun 2025, 11:59 PM
5	FARHAD KHAN	17	**225,000,000.00**	18 Jun 2025, 11:59 PM
6	FARHAD KHAN	17	**210,000,000.00**	18 Jun 2025, 11:59 PM

S.No	Contractor Name	Enlistment No.	Bid Amount	Bid Time
7	FARHAD KHAN	17	**195,000,000.00**	18 Jun 2025, 11:59 PM
8	ASIF KHAN	490	**190,000,000.00**	18 Jun 2025, 11:58 PM
9	FARHAD KHAN	17	**187,000,000.00**	18 Jun 2025, 11:58 PM
10	FARHAD KHAN	17	**185,000,000.00**	18 Jun 2025, 11:58 PM
11	FARHAD KHAN	17	**180,000,000.00**	18 Jun 2025, 11:58 PM
12	FARHAD KHAN	17	**178,000,000.00**	18 Jun 2025, 11:58 PM
13	ASIF KHAN	490	**170,000,000.00**	18 Jun 2025, 11:58 PM
14	FARHAD KHAN	17	**167,000,000.00**	18 Jun 2025, 11:58 PM
15	FARHAD KHAN	17	**165,000,000.00**	18 Jun 2025, 11:57 PM
16	FARHAD KHAN	17	**160,000,000.00**	18 Jun 2025, 11:57 PM
17	ASIF KHAN	490	**151,188,700.00**	18 Jun 2025, 11:57 PM
18	FARHAD KHAN	17	**150,000,000.00**	18 Jun 2025, 11:57 PM
19	FARHAD KHAN	17	**148,000,000.00**	18 Jun 2025, 11:57 PM
20	FARHAD KHAN	17	**146,000,000.00**	18 Jun 2025, 11:56 PM
21	ASIF KHAN	490	**145,000,000.00**	18 Jun 2025, 11:56 PM
22	FARHAD KHAN	17	**140,000,000.00**	18 Jun 2025, 11:56 PM
23	ASIF KHAN	490	**138,899,555.00**	18 Jun 2025, 11:56 PM
24	FARHAD KHAN	17	**135,000,000.00**	18 Jun 2025, 11:55 PM
25	ASIF KHAN	490	**132,099,877.00**	18 Jun 2025, 11:55 PM
26	FARHAD KHAN	17	**128,000,000.00**	18 Jun 2025, 11:55 PM

S.No	Contractor Name	Enlistment No.	Bid Amount	Bid Time
27	ASIF KHAN	490	**126,800,100.00**	18 Jun 2025, 11:55 PM
28	FARHAD KHAN	17	**117,000,000.00**	18 Jun 2025, 11:54 PM
29	ASIF KHAN	490	**116,300,100.00**	18 Jun 2025, 11:54 PM
30	FARHAD KHAN	17	**115,100,000.00**	18 Jun 2025, 11:54 PM
31	FARHAD KHAN	17	**115,060,003.00**	18 Jun 2025, 11:53 PM
32	ASIF KHAN	490	**115,050,001.00**	18 Jun 2025, 11:52 PM
33	FARHAD KHAN	17	**106,000,000.00**	18 Jun 2025, 11:50 PM
34	ASIF KHAN	490	**105,000,000.00**	18 Jun 2025, 02:02 PM
35	FARHAD KHAN	17	**104,910,491.00**	18 Jun 2025, 01:32 PM
36	ASIF KHAN	490	**104,900,000.00**	17 Jun 2025, 05:27 PM
37	ASIF KHAN	490	**104,850,000.00**	17 Jun 2025, 01:04 AM
38	ASIF KHAN	490	**104,750,000.00**	16 Jun 2025, 10:02 PM
39	ASIF KHAN	490	**104,700,000.00**	16 Jun 2025, 06:30 PM
40	FARHAD KHAN	17	**104,646,464.00**	16 Jun 2025, 05:26 PM
41	ASIF KHAN	490	**104,600,000.00**	16 Jun 2025, 04:17 PM
42	FARHAD KHAN	17	**104,545,454.00**	16 Jun 2025, 03:25 PM
43	ASIF KHAN	490	**104,500,000.00**	16 Jun 2025, 02:57 PM
44	ASIF KHAN	490	**104,400,000.00**	16 Jun 2025, 02:56 PM
45	ASIF KHAN	490	**104,300,000.00**	16 Jun 2025, 11:27 AM